

Republic of Serbia - Ministry of Health

WORKS CONTRACT PRIOR INFORMATION NOTICE

Contract title: Construction and Rehabilitation of Clinical Centre of Serbia

Location: Belgrade, Republic of Serbia

1. Publication reference

MOH/EIBPIU/016/WO/01

2. Procedure

International open tender.

3. Programme title

Modernisation, redevelopment and extension of Serbia's four tertiary care hospitals.

4. Financing

EIB Finance Contracts with the Republic of Serbia – Clinical Centres/A and /B Co-financing from the Serbian budget line.

5. Contracting Authority

Ministry of Health of the Republic of Serbia Nemanjina 22-26, 11000 Belgrade, Serbia

6. Description of the contract

Works on Extension and Reconstruction of the Clinical Centre of Serbia in Belgrade The Contract for the First Phase includes rehabilitation and extension of the part of the existing central hospital building (the total area of cca.86,000 m2) and construction of new technical blocks T1 and T2, parking lot and external area.

7. Indicative number and titles of lots

Not applicable.

8 Scheduled publication date of the contract notice

January 2017. The Works Contract Notice will be published in the OJEU and the "Official Gazette of the Republic of Serbia".

9. Other information

The Guide to Procurement of the European Investment Bank and Practical Guide to Contract Procedures for EU External Actions (PRAG) will be applied. Language of the procedure and contract will be English and Serbian.

10. Legal basis

Finance Contracts Clinical Centres/A and Clinical Centres/B signed between the European Investment bank (Luxembourg) and the Government of the Republic of Serbia. The tender documentation and the procedure will reflect the above mentioned Finance Contracts and will be in accordance with the general context of EU External Actions.

Note:

There must be an interval of at least 30 calendar days between the publication of this prior information notice and the publication of the corresponding contract notice. No applications or requests for further information should be sent at this stage.